| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE : 251 -1

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 787, 831. 82 ROUTE : 135
CALL ORDER : 251 CONTRACT ID : R -27683-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 03/15/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

06/ 09/ 05

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVING | NC. $ 475, 818.05 100. 0000%
2 351385672 FORCE CONSTRUCTI ON CO. | NC. $ 496, 098. 13 104. 2622%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 510, 000. 00 107.1838%
4  35-1357381 O MARA, DAVE CONTRACTOR $ 543, 034.30 114.1265%
5  54-1342714 TR COUNTY BU LDERS CO $ 804, 651. 40 169. 1091%
[( 1 ) 351004746 [( 2 ) 35-1385672 |[( 3 ) 35-2040801
| TEVPLE & TEMPLE EXCAVATING | FORCE CONSTRUCTI ON CO I NC. | GOHVANN ASPHALT & CONSTR, |IN
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMDUNT|  UNIT PRICE AVMOUNT| UNIT PRICE ANVOUNT
------------------------------------------ oS
SECTI ON 0001  CLEARI NG RI GHT OF WAY AND HOUSES AND BUI LDI NGS, REMOVE
I | I
0001 105- 06845 LUMP |  33100. 00000 33100.00]  31500. 00000 31500.00]  49700. 00000 49700. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 M6 | 1100. 00000 6600. 00| 1345. 00000 8070. 00| 1460. 00000 8760. 00
FI ELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL [ [ |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110-01001 LUMP |  22000. 00000 22000.00]  31508. 00000 31508.00]  25500. 00000 25500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP | 210266. 00000 210266. 00| 277578. 00000 277578.00] 235000. 00000 235000. 00
CLEARI NG RI GHT OF WAY | [ |
0007 202-01261 4.000 EACH | 250. 00000 1000. 00| 100. 00000 400. 00| 1500. 00000 6000. 00
TESTI NG FOR ASBESTOS [ | |
0009 202- 03000 LUWP | 2700. 00000 2700. 00| 1. 00000 1. 00| 1800. 00000 1800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 77 I I I
0010 202-03000 LUWVP | 5690. 00000 5690. 00| 1377. 00000 1377. 00| 5760. 00000 5760. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 78 I I I
0011 202-03000 LUMP | 855. 00000 855. 00| 6640. 00000 6640. 00| 7900. 00000 7900. 00
| I
I I

NO. 86 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 09/ 05
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 787, 831.82 ROUTE : 135
CALL ORDER : 251 CONTRACT ID : R -27683-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 1004746 [( 2 ) 35-1385672 [( 3 ) 35-2040801
| TEVPLE & TEMPLE EXCAVATING | FORCE CONSTRUCTION OO INC. | GOHVANN ASPHALT & CONSTR, IN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0012 205-06932 1065.000 m | 10. 25000 10916. 25| 11. 10000 11821. 50| 9. 85000 10490. 25
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205-06933 4.000 EACH | 84. 00000 336. 00| 49. 26000 197. 04 80. 00000 320. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205- 06937 13863.000 m | 4.10000 56838. 30| 2. 93000 40618. 59| 3. 90000 54065. 70
TEMPORARY SI LT FENCE | | |
0015 621-01004 4.000 EACH | 593. 25000 2373. 00 400. 00000 1600. 00| 565. 00000 2260. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0016 621-06545 8.000 My | 410. 00000 3280. 00| 385. 00000 3080. 00| 390. 00000 3120. 00
FERTI LI ZER [ | |
0017 621-06557 3150.000 kg | 4. 85000 15277. 50| 4. 00000 12600. 00| 4. 60000 14490. 00
SEED M XTURE, T | | |
0018 621- 06565 158.000 My | 410. 00000 64780. 00| 300. 00000 47400. 00| 390. 00000 61620. 00
MULCH NG MATERI AL | [ |
0019 801-06640 86.000 EACH | 83. 00000 7138. 00| 85. 00000 7310. 00| 85. 00000 7310. 00
CONSTRUCTI ON SI GN, A | | |
0020 801-06645 18.000 EACH | 37..00000 666. 00| 50. 00000 900. 00| 50. 00000 900. 00
CONSTRUCTI ON SI GN, B | | |
0021 801-06775 LUMP | 32000. 00000 32000.00]  13495. 00000 13495.00|  15002. 05000 15002. 05
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 475, 818. 05| $ 496, 098. 13| $ 510, 000. 00
------------------------------------------ o m m et o e e e e e et ot e e e o e e e e e et e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 475, 818. 05| $ 496, 098. 13| $ 510, 000. 00
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 787, 831. 82 ROUTE : 135
CALL ORDER : 251 CONTRACT ID : R -27683-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
| 4 ) 351357381 [( 5 ) 54-1342714 |
| O MARA, DAVE CONTRACTCOR | TR COUNTY BUI LDERS CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| ANOUNT
------------------------------------------ g
SECTI ON 0001  CLEARI NG RI GHT CF WAY AND HOUSES AND BUI LDi NGS, REMOVE
I I I
0001 105-06845 LUMP |  85000. 00000 85000. 00|  31000. 00000 31000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 MXS | 1200. 00000 7200. 00| 1700. 00000 10200. 00|
FIELD OFFI CE, B [ | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | [
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110-01001 LWP |  50000. 00000 50000. 00|  48124. 00000 48124. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP |  185000. 00000 185000. 00|  485000. 00000 485000. 00|
CLEARI NG Rl GHT OF WAY | | |
0007 202-01261 4.000 EACH | 750. 00000 3000. 00| 1000. 00000 4000. 00|
TESTI NG FOR ASBESTOS [ | [
0009 202- 03000 LUWP | 1800. 00000 1800. 00| 1000. 00000 1000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 77 I I I
0010 202-03000 LUWP | 3500. 00000 3500. 00| 1000. 00000 1000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 78 I | |
0011 202-03000 UWP | 1800. 00000 1800. 00| 900. 00000 900. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 86 I I I
0012 205-06932 1065.000 m | 10. 00000 10650. 00| 11. 30000 12034. 50|
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205-06933 4.000 EACH | 85. 00000 340. 00| 120. 00000 480. 00|
TEMPORARY DI TCH | NLET PROTECTI ON [ | |
0014 205- 06937 13863.000 m | 4.10000 56838. 30| 4.30000 59610. 90|
TEMPORARY SI LT FENCE | | |
0015 621-01004 4.000 EACH | 625. 00000 2500. 00| 750. 00000 3000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0016 621-06545 8.000 My | 425. 00000 3400. 00| 420. 00000 3360. 00|
FERTI LI ZER | | |
0017 621-06557 3150.000 kg | 5. 00000 15750. 00| 4. 80000 15120. 00|
SEED M XTURE, T [ [ [
0018 621-06565 158.000 My | 420. 00000 66360. 00| 410. 00000 64780. 00|
I I

MULCHI NG MATERI AL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/09/ 05
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 787, 831.82 ROUTE : 135
CALL ORDER : 251 CONTRACT ID : R -27683-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 351357381 [( 5 ) 54-1342714 I ( )
| O MARA,  DAVE CONTRACTOR | TR COUNTY BU LDERS CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0019 801-06640 86.000 EACH | 94. 00000 8084. 00| 100. 00000 8600. 00|
CONSTRUCTI ON SI QN, A [ | |
0020 801-06645 18.000 EACH | 45. 00000 810. 00| 80. 00000 1440. 00|
CONSTRUCTI ON SI GN, B | | |
0021 801-06775 LUMP |  41000. 00000 41000.00]  55000. 00000 55000. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 543, 034. 30) $ 804, 651. 40| $
------------------------------------------ o

CONTRACT TOTALS | $ 543, 034. 30| $ 804, 651. 40| $




